

P1. upload
D. M.


11th. CORRIGENDA & ADDENDA
FOR SCHEDULE OF RATES P.W.D.(WB) w.e.f. 01.11.2017
Volume -I (for building, material & labour)


DOP-14.02.2020


SECTION I. ————— BUILDING WORKS


Corrigenda to
(D) MISCELLANEOUS Extra rate for difficult / River line area / Difficult nature of work
Item No. D-4, Page No.B-46

In Place of	Please read as
<p>5% (Five percent) extra in respect of works within Contai-I, Contai-II, Contai- III, Khejuri-I, Nandigram I, Nandigram- II.Sutahata-I, Sutahata-II panchayat samity under East Midnapore District will be allowed on the whole schedule excepting those under section-I (A) Earth works etc. (B) Dismantling and cutting chase, holes etc. (N) Thatch, Mud and Bamboo works and whole of Section-II. Extra in respect of works within following Police station will be allowed on (the whole schedule except- ing those under section-I (A) Earth works etc. (B) Dismantling and cutting chase, holes etc (N) Thatch, Mud and Bamboo works and whole of Section-II. [Additional 5% (Five percent) for Durgachak, Haldia and Digha Police station area. 20%(Twenty percent) extra for Nayachar Island (developed on the midst of Hooghly river under the Administrative control of D. M. East Midnapore on the whole schedule.</p>	<p>20% (twenty percent) for Nayachar Island developed on the midst of Hooghly river under the Administrative control of D. M. East Midnapore on the whole schedule.</p>


TAPASH KR. DEY
Superintending Engineer
Bridge Planning Circle
Member of Combined
Schedule Committee PW Dte. &
PW(Roads) Dte.


GAUTAM ADAK
Superintending Engineer
Survey & Design Circle
Member of Combined
Schedule Committee PW Dte. &
PW(Roads) Dte.


SANKAR DUTTA
Superintending Engineer
Planning & Monitoring Circle
Convener of Combined
Schedule Committee PW Dte. &
PW(Roads) Dte.


TAPAS MUKHOPADHYAY
Engineer-in- Chief &
Ex-Officio Secretary
Public Works Department
Chairman of Combined
Schedule Committee PW Dte. &
PW(Roads) Dte.